SERIAL 11004 S WIDE AREA NETWORK INFRASTRUCTURE SERVICE-LIBRARY
DISTRICT

DATE OF LAST REVISION: March 16, 2011 CONTRACT END DATE: March 31, 2016

CONTRACT PERIOD THROUGH MARCH 31, 2016

TO: All Departments
FROM: Department of Materials Management
SUBJECT: Contract for WIDE AREA NETWORK INFRASTRUCTURE SERVICE-

LIBRARY DISTRICT

Attached to this letter is published an effective purchasing contract for products and/or services to be supplied to
Maricopa County activities as awarded by Maricopa County on March 16, 2011.

All purchases of products and/or services listed on the attached pages of this letter are to be obtained from the
vendor holding the contract. Individuals are responsible to the vendor for purchases made outside of contracts.
The contract period is indicated above.

Wes Baysinger, Chief Procurement Officer
Materials Management

BW/mdm
Attach

Copy to: Materials Management
John Werbach, Maricopa County Library District

(Please remove Serial 04233-S from your contract notebooks)
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WIDE AREA NETWORK INFRASTRUCTURE SERVICE-LIBRARY DISTRICT

1.0

2.0

INTENT:

Maricopa County Library District (MCLD) is soliciting bids to install and provide Wide Area Network
Infrastructure. The service must connect various locations of the Library District’s Wide Area Network
through leased private line services-through facilities leased from a telecommunications common carrier
that owns and operates their own communication network. This service is eligible for the Universal
Service Program’s discounts (E-Rate).

The purpose of these circuits is the provision of network access and Internet services to customers in all
(17) Seventeen branches of the MCLD, and (2) two affiliate libraries. The MCLD intends to increase the
number of publicly accessible PCs in its branches. Further, it is the MCLD’s intent to update and upgrade
its existing infrastructure based upon a more modern, efficient, and flexible wide area network design.
MCLD has (2) Two distinct data centers that can provide fail over and redundancy related to the MCLD’s
key business systems. This network design will accommodate the proposed growth and expansion of the
MCLD including additional libraries, which are in the planning stages and may open in the next 3-6 years.

Other governmental entities under agreement with the County may have access to services provided
hereunder (see also Sections 2.8 and 2.9, below).

The County reserves the right to add additional contractors, at the County’s sole discretion, in cases where
the currently listed contractors are of an insufficient number or skill-set to satisfy the County’s needs or to
ensure adequate competition on any project or task order work.

Maricopa County intends to award this contract to a single primary provider. Responding Vendors may
subcontract (Reference Section 3.16).

SCOPE OF SERVICES:
2.1 TECHNICAL REQUIREMENTS:
2.1.1 METRO OPTICAL ETHERNET BRANCH CIRCUITS

Circuits connect into Metro Ethernet Service/Provider creating V-LAN so that all
locations look and act like they are all part of the same LAN.

2.1.1.1  Fountain Hills 100 Mbps
2.1.1.2  Southeast Regional 100 Mbps
2.1.1.3  Northwest Regional 100 Mbps
2114  Sun City 100 Mbps
2115  Perry 100 Mbps
2.1.1.6  Queen Creek 100 Mbps
2.1.1.7  Litchfield Park 100 Mbps
2.1.1.8  White Tank 100 Mbps
2.1.1.9  North Valley Regional 100 Mbps

2.1.2 METRO ETHERNET DATA CENTER CIRCUITS
Circuits also connect to the Metro Ethernet Infrastructure and are the main locations for
proposed Data Center.

2.1.21  Admin 100 Mbps
2.1.2.2  Data Center 100 Mbps

2.1.3 ISP CIRCUITS
Current tiers are 20 Mbps and 50 Mbps; Expansion is expected.

2131 Admin 20 Mbps Eth
2.1.3.2  Data Center 20 Mbps Eth
2.1.3.3 Admin 30 Mbps Eth
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2.1.3.4  Data Center 30 Mbps Eth
2.1.35  Admin 40 Mbps Eth
2.1.3.6  Data Center 40 Mbps Eth
2.1.3.7 Admin 50 Mbps Eth
2.1.3.8  Data Center 50 Mbps Eth
2.1.39 Admin 70 Mbps Eth
2.1.3.10 2Data Center 70 Mbps Eth
2.1.3.11 Admin 100 Mbps Eth
2.1.3.12 Data Center 100 Mbps Eth

FRAME NETWORK

Each location has two virtual circuits pointing through frame relay cloud to Admin &

Data Center.

2.1.4.1  Hollyhock 1.544/1024CIR Frame and 2nd VC
2.1.4.2  Queen Creek 1.544/1024CIR Frame and 2nd VC
2143 GilaBend 1.544/1024CIR Frame and 2nd VVC
2.1.4.4  Guadalupe 1.544/1024CIR Frame and 2nd VC x2
2.1.45  Robson 1.544/1024CIR Frame and 2nd VVC
2.1.4.6  El Mirage 1.544/1024CIR Frame and 2nd VC
2147 Litchfield Park 1.544/1024CIR Frame and 2nd VC
2.1.48  North Valley Regional 1.544/1024 CIR Frame and 2nd VC
2149 Fountain Hills 1.544/1024 CIR Frame and 2nd VC
2.1.4.10 Southeast Regional 1.544/1024 CIR Frame and 2nd VC
2.1.4.11 Northwest Regional 1.544/1024 CIR Frame and 2nd VC
2.1.412 Sun City 1.544/1024 CIR Frame and 2nd VC
2.1.4.13 Goodyear 1.544/1024 CIR Frame and 2nd VC
2.1.4.14 Fairway 1.544/1024 CIR Frame and 2nd VC
2.1.415 White Tank 1.544/1024 CIR Frame and 2nd VC
2.1.4.16 Perry 1.544/1024 CIR Frame and 2nd VC
2.1.4.17 Youngtown (affiliate) 1.544/1024 CIR Frame and 2nd VC
2.1.418 Wickenburg (affiliate) 1.544/1024 CIR Frame and 2nd VC
2.1.419 Aguila 1.544/1024 CIR Frame

2.1.5 PHONE - POTS BACK-UP LINES
2.1.5.1 Branch Libraries (13) Thirteen to (39) thirty-nine Qty — (1) One to (3)

Three Lines Each

2.1.5.2 Regional Libraries (9) Nine Qty — (3) Three Lines Each

2.1.6 PHONE - PRIMARY VOICE T1sPRIs

2.1.6.1 Admin
2.1.6.2 Data Center

1 Facility; 23 PRI Trunks
2 Facilities; 46 PRI Trunks

2.1.7 ATM CELL RELAY CIRCUITS

2171
21.7.2

Admin
Data Center

384 Mbps
432 Mbps

2.1.8  PD/ALI Services for VOIP

2.1.9 DSI1 Private Lines

2.1.9.1  Admin (connects to County Downtown 111 S 3 Ave) 1 line
2.1.9.2  Aguila (Connects to North Valley Regional) 1 Line
2.1.9.3  White Tank (Connects to Data Center) 3 lines
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2.1.10 Internet Service Provision
2.2 SERVICE LEVEL AGREEMENT:
The Service Level Agreement (SLA) specifies the required Service Levels (performance
measurements) and associated reporting and credits due the County if these required service levels
are not in compliance. The intent of this section is to define the Contractual Service Levels (CSL)
at which the Contractor shall provide Carrier Services (CS). Failure of the Contractor to meet
these criteria shall result in specific reporting of service deficiencies, service credits, contract
modification, etc. as specified in the Contract. The County shall have the right to pursue the
service credits stated herein.
2.2.1  Account Team Responsiveness (CS Pricing and Availability)
2.2.2  Contractor shall commit to the following service response times for CS pricing as part of
the assigned Account Team standard operating procedures (Timely responses by
Contractor to Buyer requests for CS including loop qualifications, etc.).
TABLE 2-1
Reporting
Metro Area | Rural Requirement to
Maximum Community | County when
Time (City or Contractor is
(Days) Town) Non-Compliant
Maximum with Specific
Class Time SLA
No. Service Descriptor (Days) Requirement
(Notes 1~2) | (Notes 1~2) | (Note 3)
1 Pricing of standard CS 3 3 Monthly Report
2 Availability of standard CS 3 5 Monthly Report
3 Pricing of single non-standard CS, one location 10 10 Monthly Report
4 Availability of single non-standard CS, one | 10 15 Monthly Report
location
5 Pricing of single non-standard CS, multiple | 10 10 Monthly Report
locations
6 Availability of single non-standard CS, multiple | 15 15 Monthly Report
locations
7 Analysis and recommendations for optimized | 15 15 Monthly Report
multiple CS, one location
8 Analysis and recommendations for optimized CS, | 15 15 Monthly Report
multiple locations
9 Pricing of optimized multiple CS, one location 10 10 Monthly Report
10 Pricing of optimized multiple CS, multiple | 10 10 Monthly Report
locations
11 Availability of optimized multiple CS, one | 15 15 Monthly Report
location
12 Availability of optimized multiple CS, multiple | 15 15 Monthly Report
locations

Notes:

1  All response times are stated as “working days” (i.e., 5-day weeks with the County Holidays excepted
from date of acceptance of written order to date of operational service. Add 10 days for “loop
qualification” where necessary.

2 Availability includes the physical determination of required facilities to install requested CS.

3 County shall refer Contractor Account Team Non-responsiveness and associated reports to the ACC

for appropriate action.
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Service Provisioning Periods (After Acceptance of Valid CS Order)

Metro Area
Maximum Expected
Installation Time (All
Years) and Rural
Community
Maximum Expected

Rural Community
(City or Town)
Maximum
Expected
Installation Time
During First Year

Service Credit When

Installation Time of Contract (Days) | Contractor is Non-
Class After First Year of Compliant with Specific
No. Service Descriptor Contract (Days) SLA Requirement
(Notes 1~3) (Notes 1~3)
1 Dedicated voice | 10 w/o Construction 20 w/o Construction | Monthly reports + 50% of
services, less than 24 | 30 w/Construction 60 w Construction the monthly pricing of the
talk paths affected service for the
first  month of late
provisioning, with
increase of +25%/month
for all subsequent months
of late provisioning - or
cancel CS order
2 Dedicated voice | 15 w/o Construction 30 w/o Construction | Same As Above
services, 24-talk | 50 w/Construction 80 w/Construction
paths or more
3 Dedicated data | 10 w/o Construction 20 w/o Construction | Same As Above
services 30 w/Construction 60 w/Construction
4 Packet-based services | 10 w/o Construction 10 w/o Construction | Same As Above
20 w/Construction 80 w/Construction

5 Cell-based services 10 w/o Construction 20 w/o Construction | Same As Above
30 w/Construction 60 w/Construction

6 Broadband services 15 w/o Construction 30 w/o Construction | Same As Above
50 w/Construction 80 w/Construction

7 Voice value-added | 15 w/o Construction 30 w/o Construction | Same As Above
services 50 w/Construction 80 w/Construction

8 Video value-added | 20 w/o Construction 40 w/o Construction | Same As Above
services 60 w/Construction 90 w/Construction

9 Internet-related 10 w/o Construction 20 w/o Construction | Same As Above
services 30 w/Construction 60 w/Construction

10 | CS management and | 10 w/o Construction 20 w/o Construction | Same As Above
monitoring services 30 w/Construction 60 w/Construction

11 | CShilling services 5 5 Same As Above

12 | CSreporting services | 5 5 Same As Above

Notes:

1  All response times are stated as “working days” (i.e., 5-day weeks with the County Holidays excepted)
from date of acceptance of written order to date of operational service. Add 10 days for “loop
qualification” where necessary.

2 Buyer and Contractor may negotiate a different Installation Time when the Contractor declares, before
it accepts the CSO, that it cannot provision the requested CS within the Maximum Expected
Installation Time. If, upon the completion of the Negotiated Installation Time, the Contractor has not
provisioned the CS, Contractor is subject to the same SLAs and Service Credits as stated herein.

3. Without construction is defined as with the physical infrastructure or facilities, such as fiber, copper

and or equipment, in place and without need of repair. With construction is defined as without the
physical infrastructure or facilities, such as fiber, copper in place and / or in need of repair.
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2.2.4  Billing and Payment Intervals
TABLE 2-3
Class
No. Contractor Shall
1 Waive all late charge assessments associated with dispute periods
2 Waive payment for all disputed charges until final resolution
3 Resolve disputed charges within 60 days of notification
4 Waive all billable items that have not been billed within 90 days after their occurrence (i.e., after
the last day of the Billing Cycle in which the billable CS was provided).
5 No time-duration or dollar-amount limitations on Buyer’s right to seek and be paid restitution for
incorrect billings.
2.2.5  Carrier Services Repair and Escalation Intervals (24 / 7 / 365 basis)
TABLE 2-4
Rural
Metro Area | Community
Maximum (Cityor
Repair Town)
Time Maximum Service Credit when
(Hours) Repair Time | Contractor is Non-Compliant
Class Service Descriptor (Hours) with Specific SLA
No. (Note 3) (Notes 1~2) | (Notes 1~2) Requirement
1 Contractor phone response 0.33 0.33 Monthly Reports + 5%/Class/
time for all CS inquiriesand | After Alert After Alert Incident of the Monthly Pricing
failures of the Affected Service for the
Repair and Escalation Interval
Class(es) not Adhered to.
2 Contractor “line-test and 0.5 0.5 Same As Above
report by phone to buyer” After buyer | After buyer
response time for all CS approval to | approval to
failures test test
3 Contractor MaxTTR for all 1 2 Same As Above
“ClO level” protocol-
corrections
4 Contractor MaxTTR for all 1 2 Same As Above
“non-C/O level” protocol-
corrections
5 Contractor “on-site response | 2 4 Same As Above
time for all CS failures
associated with Contractor’s
on-premises equipment or
trouble-shooting
6 Contractor MaxTTR for all 2 8 Same As Above
CS failures associated with
Contractor’s on-premises
equipment or trouble-
shooting
Notes:
1 Time intervals shall be measured from the instant in time that either the CS management system
detects a failed condition or that the Buyer’s representative notifies the Contractor of service problem.
2 Based on pre-authorized dispatch.
3 Contractor shall keep Contractor’s and Buyer’s current escalation contact names and phone numbers

(within 24-hours after each change) on the Contractor’s CS web-site. Buyers shall notify Contractor of
their escalation contact names and phone numbers within 24-hours of such changes occurring.
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2.2.6.1 Contractor shall provide CS service-levels based on the following Performance

and Uptime criteria.

TABLE 2-5

Required Performance
Level (24 /7 | 365 basis)

Service Credit when
Contractor is Non-

Class Compliant with Specific
No. Service Descriptor (Note 1) SLA Requirement
1 Local access voice and data services, 0.5%/Mo/Ckt Monthly Reports + 5% of
end-to-end network blocking shall not the Monthly Pricing of
exceed the Affected Service for
the First Hour of Sub-par
Service Level, with
Increase of + 1%/Hour
for all Subsequent
Hours/Month of Sub-par
Service Level.
2 DSO0 and DS1 dedicated circuit, end-to- | 5%/Mo/Ckt-Voice Same as Above
end, error-second/day threshold, based 2%/Mo/Ckt-Data
on daily 30-minute duration testing,
shall not exceed
3 DS3 and Metro Ethernet dedicated 0.05%/Mo/Ckt-Voice Same as Above
circuit, end-to-end, error-second/day 0.05%/Mo/Ckt-Data
threshold, based on daily 30-minute
duration testing, shall not exceed
4 DS0, DS 1, DS3, dedicated circuit, end- | 99.9%/Mo/Ckt-Voice Same as Above
to-end, %-error free second/day 99.9%/Mo/Ckt-Data
threshold, based on daily 30-minute
duration testing, shall always exceed
5 DS0, DS1 dedicated circuit, background | 1%/Mo/Ckt-Voice Same as Above
bit error rate shall not exceed a 1x10 -8 | 1%/Mo/Ckt-Data
threshold
6 DS3, OC-x Metro Ethernet dedicated 0.05%/Mo/Ckt-Voice Same as Above
circuit, background bit error rate shall 0.05%/Mo/Ckt-Data
not exceed a 1x10 -8 threshold
7 DSO0 and DS1 dedicated circuit, end-to- | 99.9%/Mo-Voice Same as Above
end up-time, based on SNMP 99.9%/Mo-Data
monitoring, shall always exceed
8 DS3, OC-x and Metro Ethernet 99.99%/Mo-Voice Same as Above
dedicated circuit, end-to-end uptime, 99.99%/Mo-Data
based on SNMP monitoring, shall
always exceed
9 Packet- and cell-based circuit, end-to- 99.9%/Mo Same as Above
end up-time based on SNMP
monitoring, shall always exceed
10 Packet- and cell-based circuit, CRC and | 0.005%/Mo Same as Above
misaligned frame rate, based on SNMP
monitoring, shall not exceed
11 | Cell-based circuits shall not exceed 99.999%/Mo Same as Above
current ATM FORUM QoS, CBR,
UBR, VBR requirements and tolerances,
including latency tolerances, based on
SNMP monitoring.
12 | Critical voice services, end-to-end up- 99.99%/Mo Monthly reports + 25% of

time, based on equipment monitoring,
shall always exceed

the monthly pricing of the
affected service for the
first hour of sub-par




SERIAL 11004-S

Required Performance
Level (24 /7 / 365 basis)

Service Credit when
Contractor is Non-

Class Compliant with Specific
No. Service Descriptor (Note 1) SLA Requirement
service level, with
increase of + 5%/hour for
all subsequent
hours/month of sub-par
service level
13 | Critical data services, end-to-end up- 99.99%/Mo Same as Above
time, based on SNMP monitoring, shall
always exceed
14 | Super-critical voice services, end-to-end | 99.999%/Mo Monthly reports + 50% of
up-time, based on  equipment the monthly pricing of the
monitoring, shall always exceed affected service for the
first hour of sub-par
service level, with
increase of +10%/hour
for all subsequent
hours/month of sub-par
service level.
15 | Super-critical data services, end-to-end | 99.999%/Mo Same As Above
up-time, based on equipment
monitoring, shall always exceed
16 | For the following CS categories, service | 1 per 6 Mo per Ckt Same As Class 1
outages shall not exceed
16a | | Packet-based & Cell-based services
16b | Il Internet-related services
16c | Il Metro Ethernet services
Note:

1 Contractor is required to provide 24/7 uptime service performance for those Buyer facilities that are
available to the Contractor for necessary physical repairs, etc, such that Contractor can maintain the
specified uptimes. Contractor shall provide a minimum of 7:00am thru 7:00pm, Monday thru Friday
coverage for Buyer facilities that are not available on a 24/7 basis. All critical and super-critical
services shall be 24/7/365 basis.

2.2.7

Quarterly Service-Level Agreement Reporting Criteria

TABLE 2-6

Class
No.

Quarterly Reporting Criteria

Measurement
Interval
(months)

Reporting Requirements to
County When Contractor is Non-
Compliant with Specific SLA
Requirements

Quarterly Management Reporting Items

At each review, the Contractor shall:

I Summarize total Contract CS
utilization levels by CS category
Il Summarize total Contract CS
revenues by CS category
Il Summarize total reinvestment toward
improvements by CS category

3 Monthly Report

SLA Performance Criteria

At each review, the Contractor shall:

I Report SLA performance indices:
a. CS Account Team responsiveness

3 Same As Above
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b. CS provisioning interval
responsiveness

c. CS availability and reliability by
CS category

d. CS maintenance and repair
intervals by CS category

e. Performance of critical CS to SLA
criteria

Il Submit Corrective Action Plans for all
SLA Deficiencies

2.2.8  Annual Service-Level Agreement Reporting Criteria

TABLE 2-7

Class
No.

Annual Reporting Criteria

Reporting
Interval
(months)

Reporting Requirement  to
County when Contractor is Non-
Compliant with Specific SLA
Requirement

la

1b

1c

Strategic Partnership Performance
Criteria

Pursue activities that promote quality of
service to the users of CS

Assess emerging technologies and their
applicability to required CS

Plan and Progress Report for continuing
optimization of CS availability/reliability
(redundancy, alternative routing, etc.)

12

Monthly Report

2a

Annual CS Forecast

County and Contractor shall jointly
forecast total Contract revenue (recurring
and non-recurring) for the next 12-month
period

12

Same As Above

3a

3b

Annual CS Re-Optimization Study

Contractor shall include in its Base-
Offer, an Annual CS Reoptimization
Study of the CS provided by the
Contractor during the time period. This
study should indicate the various ways
Buyers can reconfigure their CS to
optimize  both  the  Contractor’s
infrastructure and the Buyer’s benefits.
Annual study reports shall be due to
County 30days after each anniversary
date of this Contract.

Contractor shall assess the actual
revenues and CS deployment levels (and
report to County): Adjust CS rates per
Contractor’s  Pricing and Discount

Schedules.

12

Same As Above

2.3

2.2.9  The County’s primary locations are within the Phoenix Metropolitan Area.

ACCEPTANCE:
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2.7
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Upon successful completion of the performance period, the system shall be deemed accepted and
the warranty period begins. All documentation shall be completed prior to final acceptance.

FACILITIES:

During the course of this Contract, the County shall provide the Contractor’s personnel with
adequate workspace for consultants and such other related facilities as may be required by
Contractor to carry out its obligation enumerated herein.

INVOICES AND PAYMENTS:
251  The Contractor shall submit two (2) legible copies of their detailed invoice before

payment(s) can be made. At a minimum, the invoice must provide the following
information:

Company name, address and contact
County bill-to name and contact information
Contract Serial Number

County purchase order number

Invoice number and date

Payment terms

Date of service or delivery

Quantity (number of days or weeks)
Contract Item number(s)

Description of Purchase (product or services)
Pricing per unit of purchase

Extended price

e Total Amount Due

2.5.2  Problems regarding billing or invoicing shall be directed to the using agency as
listed on the Purchase Order.

253 Payment shall be made to the Contractor by Accounts Payable through the
Maricopa County Vendor Express Payment Program. This is an Electronic Funds
Transfer (EFT) process. After Award the Contractor shall fill out an EFT
Enrollment form located on the County Department of Finance Website as a fillable
PDF document (www.maricopa.gov/finance/) .

254  EFT payments to the routing and account numbers designated by the Contractor
will include the details on the specific invoices that the payment covers. The
Contractor is required to discuss remittance delivery capabilities with their
designated financial institution for access to those details.

TAX:

No tax shall be levied against labor. 1t-is-therespensibility-of the-Contractor-to-determine-any-and
al-taxes-and-include-the-same-in-propesal-price. The Contractor cannot provide all charges in

the proposed pricing because taxes differ by state, county, city, district, product, component
group code, product component, and application code. All taxes are presented on the
Contractor invoice summarized in the tax section and are also separated at the product
account ID level (where available).

DELIVERY:

It shall be the Contractor’s responsibility to meet the proposed delivery requirements. Maricopa
County reserves the right to obtain services on the open market in the event the Contractor fails to
make delivery and any price differential will be charged against the Contractor. In the event of a
material breach by Contractor with respect to delivery of a particular product or service
under the Contract, which is not cured within the 30 day cure period, Contractor shall be



3.0

2.8

2.9

SERIAL 11004-S

liable to the County for costs of cover incurred by the County in procuring a replacement
product or service so long as the County: (1) procures a substantially similar product or
service under the same terms and conditions as provided in the Contract, (2) procures such
product or service for the same term as the term applicable to the product or service being
replaced, and (3) otherwise takes all reasonable steps to mitigate the amount of costs
incurred.

STRATEGIC ALLIANCE for VOLUME EXPENDITURES ($AVE):

The County is a member of the $AVE cooperative purchasing group. $AVE includes the State of
Arizona, many Phoenix metropolitan area municipalities, and many K-12 unified school districts.
Under the $AVE Cooperative Purchasing Agreement, and with the concurrence of the successful
Respondent under this solicitation, a member of $AVE may access a contract resulting from a
solicitation issued by the County. If you do not want to grant such access to a member of $AVE,
please so state in your proposal. In the absence of a statement to the contrary, the County will
assume that you do wish to grant access to any contract that may result from this Request for
Proposal.

INTERGOVERNMENTAL COOPERATIVE PURCHASING AGREEMENTS (ICPA’s)

County currently holds ICPA’s with numerous governmental entities throughout the State of
Arizona. These agreements allow those entities, with the approval of the Contractor, to purchase
their requirements under the terms and conditions of the County Contract. Please indicate on
Attachment A, your acceptance or rejection regarding such participation of other governmental
entities. Your response will not be considered as an evaluation factor in awarding a contract.

CONTRACTUAL TERMS & CONDITIONS:

3.1

3.2

3.3

3.4

CONTRACT TERM:

This Invitation for Bid is for awarding a firm, fixed price purchasing contract to cover a three five
(3 5) year term.

OPTION TO RENEW:

The County may, at their option and with the approval of the Contractor, renew the term of this
Contract up to a maximum of three five (3 5) additional years (or at the County’s sole discretion,
extend the contract on a month to month basis for a maximum of six (6) months after expiration).
The Contractor shall be notified in writing by the Materials Management Department of the
County’s intention to renew the contract term at least thirty (30) calendar days prior to the
expiration of the original contract term.

PRICE ADJUSTMENTS:

Any requests for reasonable price adjustments must be submitted sixty (60) days prior to the
Contract expiration. Requests for adjustment in cost of labor and/or materials must be supported
by appropriate documentation. If County agrees to the adjusted price terms, County shall issue
written approval of the change. The reasonableness of the request will be determined by
comparing the request with the (Consumer Price Index) or by performing a market survey.

INDEMNIFICATION:

3.4.1 To the fullest extent permitted by law, Contractor shall defend, indemnify, and hold
harmless County, its agents, representatives, officers, directors, officials, and employees
from and against all third party claims, damages, losses and expenses, including, but not
limited to, reasonable attorney fees, court costs, expert witness fees, and the cost of
appellate proceedings, relating to, arising out of, or alleged to have resulted from the
negligent acts, errors, omissions; or mistakes er-malfeasanee relating to the performance
of this Contract. Contractor’s duty to defend, indemnify and hold harmless County, its
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agents, representatives, officers, directors, officials, and employees shall arise only in
connection with any claim, damage, loss or expense that is attributable to bodily injury,
sickness, disease, death, or injury to, impairment, or destruction of property,
including loss of use resulting there from, caused by any negligent acts, errors,
omissions or mistakes in the performance of this Contract including by-the-Centractor,-as
wek-as-any person er-entity for whose acts, errors, omissions;-or mistakes er-malfeasance
Contractor may be legally liable.

The amount and type of insurance coverage requirements set forth herein will in no way
be construed as limiting the scope of the indemnity in this paragraph.

The scope of this indemnification does not extend to claims caused by, in whole or in
part, the negligence, willful or intentional acts of the County, or any claims arising
out of, or recovered under, Workers’ Compensation Law. the-sele-negligence—of

Ceunty.

INSURANCE:

351

3.5.2

3.5.3

3.54

3.5.5

3.5.6

3.5.7

3.5.8

Contractor, at Contractor’s own expense, shall purchase and maintain the herein
stipulated minimum insurance from a company or companies duly licensed by the State
of Arizona and possessing a current A.M. Best, Inc. rating of A-, VII or higher. In lieu of
State of Arizona licensing, the stipulated insurance may be purchased from a company or
companies, which are authorized to do business in the State of Arizona, provided that

said insurance companies meet the approval of County. Fheferm—ef-anyinsurance
policies-and-forms-must-be-acceptable- to-County-

All insurance required herein shall be maintained in full force and effect until all work or
service required to be performed under the terms of the Contract is satisfactorily
completed and formally accepted. Failure to do so may, at the sole discretion of County,
constitute a material breach of this Contract.

Contractor’s insurance shall be primary insurance as respects County, and any insurance
or self-insurance maintained by County shall not contribute to it.

Any failure to comply with the claim reporting provisions of the insurance policies or any
breach of an insurance policy warranty shall not affect the County’s right to coverage
afforded under the insurance policies.

The msurance policies may prowde coverage that contalns deductibles or self msured

solely respon5|ble for the deductlble and/or self msured retention and County, at its
option, may require Contractor to secure payment of such deductibles or self-insured
retentions by a surety bond or an irrevocable and unconditional letter of credit.

County reserves the right to request and to receive, within 10 working days, certified
copies of any or all of the herein required insurance certificates. County shall not be
obligated to review policies and/or endorsements or to advise Contractor of any
deficiencies in such policies and endorsements, and such receipt shall not relieve
Contractor from, or be deemed a waiver of County’s right to insist on strict fulfillment of
Contractor’s obligations under this Contract.

The insurance policies required by this Contract, except Workers’ Compensation, and
Errors and Omissions, shall name County, its agents, representatives, officers, directors,
officials and employees as Additional Insureds.

The policies required hereunder, except Workers’” Compensation, and Errors and
Omissions, shall contain a waiver of transfer of rights of recovery (subrogation) against
County, its agents, representatives, officers, directors, officials and employees for any
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claims arising out of Contractor’s work or service—caused by and to the extent of
Contractor’s negligent acts, errors or omissions.

Commercial General Liability:

Commercial General Liability insurance and, if necessary, Commercial Umbrella
insurance with a limit of not less than $1,000,000 for each occurrence, $2,000,000
Products/Completed Operations Aggregate, and $2,000,000 General Aggregate Limit.
The policy shall include coverage for bodily injury, broad form property damage,
personal injury, products and completed operations and blanket contractual coverage, and

severability of interests. There shall be no endorsement or modification of the CGL
limiting the scope of coverage for liability arising from explosion, collapse, or
underground property damage.

Automobile Liability:

Commercial/Business Automobile Liability insurance and, if necessary, Commercial
Umbrella insurance with a combined single limit for bodily injury and property damage
of not less than $1,000,000 each occurrence with respect to any of the Contractor’s
owned, hired, and non-owned vehicles assigned to or used in performance of the
Contractor’s work or services under this Contract.

Workers’ Compensation:

3.5.11.1 Workers” Compensation insurance to cover obligations imposed by federal
and state statutes having jurisdiction of Contractor’s employees engaged in the
performance of the work or services under this Contract; and Employer’s
Liability insurance of not less than $100,000 for each accident, $100,000
disease for each employee, and $500,000 disease policy limit.

3.5.11.2 Contractor waives all rights against County and its agents, officers, directors
and employees for recovery of damages to the extent these damages are
covered by the Workers” Compensation and Employer’s Liability or
commercial umbrella liability insurance obtained by Contractor pursuant to
this Contract—for losses caused by and to the extent of Contractor’s
negligent acts, errors or omissions.

Certificates of Insurance:

3.5.12.1 Prior to commencing work or services under this Contract, Contractor shall
have insurance in effect as required by the Contract in the form provided by
the County, issued by Contractor’s insurer(s), or authorized agent, as
evidence that policies providing the required coverage, conditions and limits
required by this Contract are in full force and effect. Such certificates shall be
made available to the County upon 48 hours notice. BY SIGNING THE
AGREEMENT PAGE THE CONTRACTOR AGREES TO THIS
REQUIREMENT AND FAILURE TO MEET THIS REQUIREMENT
WILL RESULT IN CANCELLATION OF CONTRACT.

3.5.12.2 In the event any insurance policy (ies) required by this contract is (are) written
on a “claims made” basis, coverage shall extend for two years past completion
and acceptance of Contractor’s work or services and as evidenced by annual
Certificates of Insurance.

3.5.12.2.1 If a policy does expire during the life of the Contract, a renewal

certificate must be sent to County fifteen{15)-daysprierte upon

the expiration date.
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3.5.13 Cancellation and Expiration Notice:

Insurance required herein shall not be permitted to expire, be canceled, or materially
changed without thirty (30) days prior written notice to the County.

PROCUREMENT CARD ORDERING CAPABILITY:

County may determine to use a procurement card that may be used from time-to-time, to place and
make payment for orders under this Contract. Contractors without this capability may be
considered non-responsive and not eligible for award consideration.

INTERNET ORDERING CAPABILITY:

It is the intent of County to use the Internet to communicate and to place orders under this
Contract. Contractors without this capability may be considered non-responsive and not eligible
for award consideration.

ORDERING AUTHORITY.

3.8.1  Respondents should understand that any request for purchase of materials or services
shall be accompanied by a valid purchase order, issued by Materials Management, or by a
Certified Agency Procurement Aid (CAPA).

3.8.2  Maricopa County departments, cities, other counties, schools and special districts,
universities, nonprofit educational and public health institutions may also purchase from
under this Contract at their discretion and/or other state and local agencies (Customers)
may procure the products under this Contract by the issuance of a purchase order to the
Respondent. Purchase orders must cite the Contract number.

3.8.3  Contract award is in accordance with the Maricopa County Procurement Code. All
requirements for the competitive award of this Contract have been met. A purchase order
for the products is the only document necessary for Customers to purchase and for the
Respondent to proceed with delivery of materials available under this Contract.

3.8.4  Any attempt to represent any product not specifically awarded under this Contract is a
violation of the Contract. Any such action is subject to the legal and contractual remedies
available to the County, inclusive of, but not limited to, Contract cancellation, suspension
and/or debarment of the Respondent.

REQUIREMENTS CONTRACT:

3.9.1  Contractors signify their understanding and agreement by signing a bid submittal, that the
Contract resulting from the bid will be a requirements contract. However, the Contract
does not guarantee any minimum or maximum number of purchases will be made. It
only indicates that if purchases are made for the materials contained in the Contract, they
will be purchased from the Contractor awarded that item. Orders will only be placed
when the County identifies a need and proper authorization and documentation have been
approved.

3.9.2  County reserves the right to cancel Purchase Orders within a reasonable period of time
after issuance. Should a Purchase Order be canceled, the County agrees to reimburse the
Contractor but only for actual and documentable costs incurred by the Contractor due to
and after issuance of the Purchase Order. The County will not reimburse the Contractor
for any costs incurred after receipt of County notice of cancellation, or for lost profits,
shipment of product prior to issuance of Purchase Order, etc.
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3.9.3  Contractors agree to accept verbal notification of cancellation from the Materials
Management Procurement Officer with written notification to follow. By submitting a
bid in response to this Invitation for Bids, the Contractor specifically acknowledges to be
bound by this cancellation policy.

UNCONDITIONAL TERMINATION FOR CONVENIENCE:

Maricopa County may terminate the resultant Contract for convenience by providing sixty (60)
calendar days advance notice to the Contractor.

TERMINATION FOR DEFAULT:

If the Contractor fails to meet deadlines, or fails to provide the agreed upon service/material
altogether, a termination for default will be issued. The termination for default will be issued only
after the County deems that the Contractor has failed to remedy the problem after being
forewarned.

TERMINATION BY THE COUNTY:

If the Contractor should be adjudged bankrupt or should make a general assignment for the benefit
of its creditors, or if a receiver should be appointed on account of its insolvency, the County may
terminate the Contract. If the Contractor should persistently or repeatedly refuse or should fail,
except in cases for which extension of time is provided, to provide enough properly skilled
workers or proper materials, or persistently disregard laws and ordinances, or not proceed with
work or otherwise be guilty of a substantial violation of any provision of this Contract, then the
County may terminate the Contract. Prior to termination of the Contract, the County shall give the
Contractor fifteen- (15) calendar day’s written notice. Upon receipt of such termination notice, the
Contractor shall be allowed fifteen (15) calendar days to cure such deficiencies.

STATUTORY RIGHT OF CANCELLATION FOR CONFLICT OF INTEREST:

Notice is given that pursuant to A.R.S. § 38-511 the County may cancel any Contract without
penalty or further obligation within three years after execution of the contract, if any person
significantly involved in initiating, negotiating, securing, drafting or creating the contract on
behalf of the County is at any time while the Contract or any extension of the Contract is in effect,
an employee or agent of any other party to the Contract in any capacity or consultant to any other
party of the Contract with respect to the subject matter of the Contract. Additionally, pursuant to
A.R.S § 38-511 the County may recoup any fee or commission paid or due to any person
significantly involved in initiating, negotiating, securing, drafting or creating the contract on
behalf of the County from any other party to the contract arising as the result of the Contract.

OFFSET FOR DAMAGES:

In addition to all other remedies at Law or Equity, the County may offset from any money due to
the Contractor any amounts Contractor owes to the County for damages resulting from breach or
deficiencies in performance of the contract.

ADDITIONS/DELETIONS OF SERVICE:

The County reserves the right to add and/or delete materials to a Contract. If a service
requirement is deleted, payment to the Contractor will be reduced proportionately, to the amount
of service reduced in accordance with the bid price. If additional materials are required from a
Contract, prices for such additions will be negotiated between the Contractor and the County.

SUBCONTRACTING:

3.16.1 The Contractor may not assign a Contract or Subcontract to another party for
performance of the terms and conditions hereof without the written consent of the
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County. All correspondence authorizing subcontracting must reference the Bid Serial
Number and identify the job project.

3.16.2 The Subcontractor’s rate for the job shall not exceed that of the Prime Contractor’s rate,
as bid in the pricing section, unless the Prime Contractor is willing to absorb any higher
rates. The Subcontractor’s invoice shall be invoiced directly to the Prime Contractor,
who in turn shall pass-through the costs to the County, without mark-up. A copy of the
Subcontractor’s invoice must accompany the Prime Contractor’s invoice.

AMENDMENTS:

All amendments to this Contract shall be in writing and approved/signed by both parties. Maricopa
County Materials Management shall be responsible for approving all amendments for Maricopa
County.

RETENTION OF RECORDS:

The Contractor agrees to retain all financial books, records, and other documents relevant to a
Contract for six (6) years after final payment or until after the resolution of any audit questions
which could be more than six (6) years, whichever is longer. The County, Federal or State
auditors and any other persons duly authorized by the County shall have full access to, and the
right to examine, copy and make use of, any and all said materials.

ADEQUACY OF RECORDS:

If the Contractor’s books, records and other documents relevant to a Contract are not sufficient to
support and document that allowable materials were provided, the Contractor shall reimburse
Maricopa County for the materials not so adequately supported and documented.

AUDIT DISALLOWANCES:

If at any time it is determined by the County that a cost for which payment has been made is a
disallowed cost, the County shall notify the Contractor in writing of the disallowance and the
required course of action, which shall be at the option of the County either to adjust any future
claim submitted by the Contractor by the amount of the disallowance or to require repayment of
the disallowed amount by the Contractor forthwith issuing a check payable to Maricopa County.

VALIDITY:

The invalidity, in whole or in part, of any provision of the Contract shall not void or affect the
validity of any other provision of the Contract.

RIGHTS IN DATA:

The County shall have the use of data and reports resulting from a Contract without additional cost
or other restriction except as may be established by law or applicable regulation. Each party shall
supply to the other party, upon request, any available information that is relevant to a Contract and
to the performance thereunder.

RELATIONSHIPS:

In the performance of the services described herein, the Contractor shall act solely as an
independent contractor, and nothing herein or implied herein shall at any time be construed as to
create the relationship of employer and employee, partnership, principal and agent, or joint venture
between the County and the Contractor.
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CERTIFICATION REGARDING DEBARMENT AND SUSPENSION

3.24.1

3.24.2

3.24.3

The undersigned (authorized official signing for the Contractor) certifies to the best of his
or her knowledge and belief, that the Contractor, defined as the primary participant in
accordance with 45 CFR Part 76, and its principals:

3.24.1.1 are not presently debarred, suspended, proposed for debarment, declared
ineligible, or voluntarily excluded from covered transactions by any Federal
Department or agency;

3.24.1.2 have not within 3-year period preceding this Contract been convicted of or
had a civil judgment rendered against them for commission of fraud or a
criminal offense in connection with obtaining, attempting to obtain, or
performing a public (Federal, State or local) transaction or contract under a
public transaction; violation of Federal or State antitrust statues or
commission of embezzlement, theft, forgery, bribery, falsification or
destruction of records, making false statements, or receiving stolen property;

3.24.1.3 are not presently indicted or otherwise criminally or civilly charged by a
government entity (Federal, State or local) with commission of any of the
offenses enumerated in paragraph (2) of this certification; and

3.24.1.4 have not within a 3-year period preceding this Contract had one or more
public transaction (Federal, State or local) terminated for cause of default.

Should the Contractor not be able to provide this certification, an explanation as to why
should be attached to the Contact.

The Contractor agrees to include, without modification, this clause in all lower tier
covered transactions (i.e. transactions with subcontractors) and in all solicitations for
lower tier covered transactions related to this Contract.

ALTERNATIVE DISPUTE RESOLUTION:

3.25.1

3.25.2

After the exhaustion of the administrative remedies provided in the Maricopa County
Procurement Code, any contract dispute in this matter is subject to compulsory
arbitration.  Provided the parties participate in the arbitration in good faith, such
arbitration is not binding and the parties are entitled to pursue the matter in state or
federal court sitting in Maricopa County for a de novo determination on the law and facts.
If the parties cannot agree on an arbitrator, each party will designate an arbitrator and
those two arbitrators will agree on a third arbitrator. The three arbitrators will then serve
as a panel to consider the arbitration. The parties will be equally responsible for the
compensation for the arbitrator(s). The hearing, evidence, and procedure will be in
accordance with Rule 74 of the Arizona Rules of Civil Procedure. Within ten (10) days
of the completion of the hearing the arbitrator(s) shall:

3.25.1.1 Render a decision;
3.25.1.2 Notify the parties that the exhibits are available for retrieval; and

3.25.1.3 Notify the parties of the decision in writing (a letter to the parties or their
counsel shall suffice).

Within ten (10) days of the notice of decision, either party may submit to the arbitrator(s)
a proposed form of award or other final disposition, including any form of award for
attorneys’ fees and costs. Within five (5) days of receipt of the foregoing, the opposing
party may file objections. Within ten (10) days of receipt of any objections, the
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arbitrator(s) shall pass upon the objections and prepare a signed award or other final
disposition and mail copies to all parties or their counsel.

Any party which has appeared and participated in good faith in the arbitration
proceedings may appeal from the award or other final disposition by filing an action in
the state or federal court sitting in Maricopa County within twenty (20) days after date of
the award or other final disposition. Unless such action is dismissed for failure to
prosecute, such action will make the award or other final disposition of the arbitrator(s) a
nullity.

VERIFICATION REGARDING COMPLIANCE WITH ARIZONA REVISED STATUTES §41-
4401 AND FEDERAL IMMIGRATION LAWS AND REGULATIONS:

3.26.1

3.26.2

By entering into the Contract, the Contractor warrants compliance with the Immigration
and Nationality Act (INA using e-verify) and all other federal immigration laws and
regulations related to the immigration status of its employees and A.R.S. §23-214(A). The
contractor shall obtain statements from its subcontractors certifying compliance and shall
furnish the statements to the Procurement Officer upon request. These warranties shall
remain in effect through the term of the Contract. The Contractor and its subcontractors
shall also maintain Employment Eligibility Verification forms (I-9) as required by the
Immigration Reform and Control Act of 1986, as amended from time to time, for all
employees performing work under the Contract and verify employee compliance using the
E-verify system and shall keep a record of the verification for the duration of the
employee’s employment or at least three years, whichever is longer. 1-9 forms are available
for download at USCIS.GOV.

The County retains the legal right to inspect contractor and subcontractor employee
documents performing work under this Contract to verify compliance with paragraph 3.26.1
of this Section. Contractor and subcontractor shall be given reasonable notice of the
County’s intent to inspect and shall make the documents available at the time and date
specified. Should the County suspect or find that the Contractor or any of its subcontractors
are not in compliance, the County will consider this a material breach of the contract and
may pursue any and all remedies allowed by law, including, but not limited to: suspension
of work, termination of the Contract for default, and suspension and/or debarment of the
Contractor.  All costs necessary to verify compliance are the responsibility of the
Contractor.

VERIFICATION REGARDING COMPLIANCE WITH ARIZONA REVISED STATUTES §835-
391.06 AND 35-393.06 BUSINESS RELATIONS WITH SUDAN AND IRAN:

3.27.1

3.27.2

By entering into the Contract, the Contractor certifies it does not have scrutinized business
operations in Sudan or Iran. The contractor shall obtain statements from its subcontractors
certifying compliance and shall furnish the statements to the Procurement Officer upon
request. These warranties shall remain in effect through the term of the Contract.

The County may request verification of compliance for any contractor or subcontractor
performing work under the Contract. Should the County suspect or find that the Contractor
or any of its subcontractors are not in compliance, the County may pursue any and all
remedies allowed by law, including, but not limited to: suspension of work, termination of
the Contract for default, and suspension and/or debarment of the Contractor. All costs
necessary to verify compliance are the responsibility of the Contractor.

CONTRACTOR LICENSE REQUIREMENT:

3.28.1

The Respondent shall procure all permits, insurance, licenses and pay the charges and
fees necessary and incidental to the lawful conduct of his/her business, and as necessary
complete any required certification requirements, required by any and all governmental
or non-governmental entities as mandated to maintain compliance with and in good
standing for all permits and/or licenses. The Respondent shall keep fully informed of
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existing and future trade or industry requirements, Federal, State and Local laws,
ordinances, and regulations which in any manner affect the fulfillment of a Contract and
shall comply with the same. Contractor shall immediately notify both Materials
Management and the using agency of any and all changes concerning permits, insurance
or licenses.

Respondents furnishing finished products, materials or articles of merchandise that will
require installation or attachment as part of the Contract, shall possess any licenses
required. A Respondent is not relieved of its obligation to posses the required licenses by
subcontracting of the labor portion of the Contract. Respondents are advised to contact
the Arizona Registrar of Contractors, Chief of Licensing, at (602) 542-1525 to ascertain
licensing requirements for a particular contract. Respondents shall identify which
license(s), if any, the Registrar of Contractors requires for performance of the Contract.

POST AWARD MEETING:

The Contractor may be required to attend a post-award meeting with the Using Agency to discuss the
terms and conditions of this Contract. This meeting will be coordinated by the Procurement Officer of
the Contract.
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QWEST COMMUNICATIONS, 20 EAST THOMAS RD., SUITE 1700, PHOENIX, AZ 85012

ATTACHMENT A-PRICING

RESPONDENT NAME: Qwest Communications
ADDRESS: 20 East Thomas Rd., Suite 1700, Phoenix, AZ 85012
P.O. ADDRESS:
TELEPHONE NUMBER: 602-512-2513
FACSIMILE NUMBER: 602-279-5250
WEB SITE: Qwest.com
REPRESENTATIVE: Bob Bobbett
REPRESENTATIVE E- Robert.Bobbett@qgwest.com
MAIL:
YES NO REBATE
WILL ALLOW OTHER GOVERNMENTAL ENTITIES TO PURCHASE
FROM THIS CONTRACT: ¥ r
WILL ACCEPT PROCUREMENT CARD FOR PAYMENT: v
WILL OFFER REBATE (CASH OR CREDIT) FOR UTILIZING
PROCUREMENT CARD: r v %

(Payment shall be made within 48 hours of utilizing the Purchasing Card)
% OF TOTAL BID AMOUNT. (If
FUEL COMPRISES 0 Applicable)

PAYMENT TERMS: RESPONDENT IS REQUIRED TO PICK ONE OF THE FOLLOWING.
PAYMENT TERMS WILL BE CONSIDERED IN DETERMINING LOW BID. FAILURE TO
CHOOSE PAYMENT TERMS WILL RESULT IN A DEFAULT TO NET 30 DAYS.

5% 30 DAYS

M NET30DAYS 7 2910 DAYS NET 30 DAYS ™ NET31DAYS
Metro Ethernet Branch Circuits
Title Monthly Charges Description Bidder Notes
Fountain Hills $840.00 Circuits connect into Metro Jurisdiction Change to
BP4L3 100 100 Optical Ethernet Intrastate required.
Mbps Service/Provider creating V-

LAN so that all locations look

and act like they are all part of

the same LAN.
Southeast Regional | $840.00 Circuits connect into Metro Jurisdiction Change to
BP4L3 100 100 Optical Ethernet Intrastate required.
Mbps Service/Provider creating V-

LAN so that all locations look

and act like they are all part of

the same LAN.
Northwest Regional | $840.00 Circuits connect into Metro Jurisdiction Change
BP4L3 100 100 Optical Ethernet required.
Mbps Service/Provider creating V-

LAN so that all locations look

and act like they are all part of

the same LAN.
Sun City BP4L3 100 | $840.00 Circuits connect into Metro No Jurisdiction Change
100 Mbps Optical Ethernet required.

Service/Provider creating V-

LAN so that all locations look

and act like they are all part of

the same LAN.
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Service/Provider creating V-
LAN so that all locations look
and act like they are all part of
the same LAN.

Title Monthly Charges Description Bidder Notes
Perry BP4L3 100 $840.00 Circuits connect into Metro Jurisdiction Change
100 Mbps Optical Ethernet required.

Regional BP4L3
100 100 Mbps

Optical Ethernet
Service/Provider creating V-
LAN so that all locations look
and act like they are all part of
the same LAN.

Queen Creek BP4L3 | $840.00 Circuits connect into Metro Jurisdiction Change
100 100 Mbps Optical Ethernet required.
Service/Provider creating V-
LAN so that all locations look
and act like they are all part of
the same LAN.
Litchfield Park $840.00 Circuits connect into Metro This will be a new
BP4L3 100 100 Optical Ethernet install. Project dropped
Mbps Service/Provider creating V- by MCLD in 2005.
LAN so that all locations look
and act like they are all part of
the same LAN.
White Tank BP4L3 | $840.00 Circuits connect into Metro At this time Qwest is
100 100 Mbps Optical Ethernet unable to fund fiber
Service/Provider creating V- placement to this remote
LAN so that all locations look | site. Insufficient revenue
and act like they are all part of | generated to cost justify
the same LAN. build out.
North Valley $840.00 Circuits connect into Metro Jurisdiction Change

required.

Metro Ethernet Data Center Circuits

Service/Provider creating V-
LAN so that all locations look
and act like they are all part of
the same LAN.

Title Monthly Charges Description Bidder Notes
Admin BP4L3 100 | $840.00 Circuits connect into Metro Jurisdiction Change
100 Mbps Optical Ethernet required.

Data Center BP4L3
100 100 Mbps

$840.00

Circuits connect into Metro
Optical Ethernet
Service/Provider creating V-
LAN so that all locations look
and act like they are all part of
the same LAN.

No Jurisdiction Change
required.

SP Circuits

Title

Monthly Charges

Description

Bidder Notes

Admin 20 Mbps Eth

$1,723.00

Internet Service Provider
Bandwidth requirements. Each
location gets to the bandwidth
via their connection. Either via

Metro Ethernet or Frame Relay.

Existing service at Admin
is 20 Mb.
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Title

Monthly Charges

Description

Bidder Notes

Data Center 20
Mbps Eth

$1,723.00

Internet Service Provider
Bandwidth requirements. Each
location gets to the bandwidth
via their connection. Either via

Metro Ethernet or Frame Relay.

Admin 30 Mbps Eth

$2,136.00

Internet Service Provider
Bandwidth requirements. Each
location gets to the bandwidth
via their connection. Either via

Metro Ethernet or Frame Relay.

Data Center 30
Mbps

$2,136.00

Internet Service Provider
Bandwidth requirements. Each
location gets to the bandwidth
via their connection. Either via

Metro Ethernet or Frame Relay.

Admin 40 Mbps Eth

$2,467.00

Internet Service Provider
Bandwidth requirements. Each
location gets to the bandwidth
via their connection. Either via

Metro Ethernet or Frame Relay.

Data Center 40
Mbps Eth

$2,467.00

Internet Service Provider
Bandwidth requirements. Each
location gets to the bandwidth
via their connection. Either via

Metro Ethernet or Frame Relay.

Admin 50 Mbps Eth

$2,745.00

Internet Service Provider
Bandwidth requirements. Each
location gets to the bandwidth
via their connection. Either via

Metro Ethernet or Frame Relay.

Data Center 50
Mbps Eth

$2,745.00

Internet Service Provider
Bandwidth requirements. Each
location gets to the bandwidth
via their connection. Either via

Metro Ethernet or Frame Relay.

Existing service at the
Data Center is 50 MB.

Admin 70 Mbps Eth

$3,442.00

Internet Service Provider
Bandwidth requirements. Each
location gets to the bandwidth
via their connection. Either via

Metro Ethernet or Frame Relay.

Data Center 70
Mbps Eth

$3,442.00

Internet Service Provider
Bandwidth requirements. Each
location gets to the bandwidth
via their connection. Either via

Metro Ethernet or Frame Relay.

Admin 100 Mbps
Eth

$4,505.00

Internet Service Provider
Bandwidth requirements. Each
location gets to the bandwidth
via their connection. Either via

Metro Ethernet or Frame Relay.

Data Center 100
Mbps Eth

$4,505.00

Internet Service Provider
Bandwidth requirements. Each
location gets to the bandwidth
via their connection. Either via

Metro Ethernet or Frame Relay.
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Frame Network

Title Monthly One-Time Description Bidder Notes
Charges Charge
HollyHock $365.15 $0.00 Each location has two virtual
1.544/1024CIR circuits pointing through
Frame & 2nd VC frame relay cloud to Admin
and Data Center.
Queen Creek $363.15 $0.00 Each location has two virtual
1.544/1024CIR circuits pointing through
Frame & 2nd VC frame relay cloud to Admin
and Data Center.
Gila Bend $671.40 $0.00 Each location has two virtual Includes 31 miles of
1.544/1024CIR circuits pointing through Interstate transport.
Frame & 2nd VC frame relay cloud to Admin
and Data Center.
Guadalupe $726.30 $0.00 Each location has two virtual | There are 2 Frame Relay
1.544/1024CIR circuits pointing through circuits in Guadalupe. 2
Frame & 2nd VC frame relay cloud to Admin X $363.15=%726.30
X2 and Data Center.
Robson Branch $363.15 $0.00 Each location has two virtual
1.544/1024CIR circuits pointing through
Frame & 2nd VC frame relay cloud to Admin
and Data Center.
El Mirage $363.15 Each location has two virtual
1.544/1024CIR circuits pointing through
Frame & 2nd VC frame relay cloud to Admin
and Data Center.
Litchfield Park $363.15 $0.00 Each location has two virtual
1.544/1024CIR circuits pointing through
Frame & 2nd VC frame relay cloud to Admin
and Data Center.
North Valley $363.15 $0.00 Each location has two virtual
Regional circuits pointing through
1.544/1024CIR frame relay cloud to Admin
Frame & 2nd VC and Data Center.
Fountain Hills $363.15 $0.00 Each location has two virtual
1.544/1024CIR circuits pointing through
Frame & 2nd VC frame relay cloud to Admin
and Data Center.
Southeast $363.15 $0.00 Each location has two virtual
Regional circuits pointing through
1.544/1024CIR frame relay cloud to Admin
Frame & 2nd VC and Data Center.
Northwest $363.15 $0.00 Each location has two virtual
Regional circuits pointing through
1.544/1024CIR frame relay cloud to Admin
Frame & 2nd VC and Data Center.
Sun City $363.15 $0.00 Each location has two virtual
1.544/1024CIR circuits pointing through
Frame & 2nd VC frame relay cloud to Admin
and Data Center.
Goodyear $363.15 $0.00 Each location has two virtual
1.544/1024CIR circuits pointing through
Frame & 2nd VC frame relay cloud to Admin
and Data Center.
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Title Monthly One-Time Description Bidder Notes
Charges Charge
Fairway $363.15 $0.00 Each location has two virtual
1.544/1024CIR circuits pointing through
Frame & 2nd VC frame relay cloud to Admin
and Data Center.
White Tank $363.15 $0.00 Each location has two virtual
1.544/1024CIR circuits pointing through
Frame & 2nd VC frame relay cloud to Admin
and Data Center.
Perry $363.15 $0.00 Each location has two virtual
1.544/1024CIR circuits pointing through
Frame & 2nd VC frame relay cloud to Admin
and Data Center.
Youngtown $363.15 $0.00 Each location has two virtual
(affiliate) circuits pointing through
1.544/1024CIR frame relay cloud to Admin
Frame & 2nd VC and Data Center.
Wickenburg $505.65 $0.00 Each location has two virtual | Includes 12 miles of
(affiliate) circuits pointing through Interstate transport.
1.544/1024CIR frame relay cloud to Admin
Frame & 2nd VC and Data Center.
Aguila $809.58 $70.00 Each location has two virtual Meet Point billing with
1.544/1024CIR circuits pointing through Table Top
Frame frame relay cloud to Admin Communications. BIP
and Data Center. 91%. 62 miles of
Interstate mileage. This
would be new service.
Phone-Pots Back-Up Lines
Title Monthly Charges Description Bidder Notes
Small Libraries $20.50 Small Libraries Monthly charge is $ 20.50 per line. New
(13) Thirteen to (13)Thirteen to installs will have a One-Time charge of $
(39)Thirty-nine (39)Thirty-nine Qty | 42.50 per line.
Qty (1) one to (3) (1) one to (3) three
lines each lines each
Large Libraries $20.50 Large Libraries (9) Monthly charge is $ 20.50 per line. New
(9) Nine Qty- (3) Nine Qty- (3) Three | installs will have a One-Time charge of $
Three lines each lines each 42.50 per line.
Phone-Primary Voice T1's PRIs
Title Monthly Charges Description Bidder Notes
Admin 1 Facility; 23 $399.00 Trunk lines for VolP
PRI trunks connection
Data Center 2 Facilities; | $798.00 Trunk lines for VolIP to 2 PRI X $399.00 each
46 PRI trunks connection =$798.00.
ATM Cell Relay Circuits
Title Monthly Charges Description Bidder Notes

Admin 384 Mbps

$1,311.48

Admin 384 Mbps

ATM DS3, 384 units @
64 UBR Bandwidth.
Jurisdiction change
required.

Data Center 432 Mbps

$1,346.04

Data Center 432 Mbps

ATM DS3, 432 Units
@ 64K UBR
Bandwidth. Jurisdiction
Change required.
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PD/ALI Services for VolP

Title

Monthly Charges

Description Bidder Notes

PD/ALI Services for
VolP

$73.63

PD/ALI Services for VolP | Monthly rate is $ 73.63 per
1000 ALI Records. Used

for 911.

DS1 Private Lines

Title

Monthly Charges

Description Bidder Notes

Admin 1 line
connects to MC
Downtown, 111 S
3rd Ave

$295.36

Admin 1 line connects to Jurisdiction Change required.
MC Downtown, 111 S 3rd

Ave

connect to Data
Center

Aguila 1 line $685.56 Aguila 1 line connects to Meet Point Billing with

connects to North North Valley Regional Table Top Communications.

Valley Regional BIP 91%. 62 miles of DS1
Interstate transport.

White Tank 3 lines $1,343.88 White Tank 3 lines connect | Jurisdiction Change required.

3 DS1 circuits X $ 447.96 =
$1,343.88.

to Data Center

nternet Service Provision

Title

Description

Bidder Notes

Internet Service Provision

Internet Service Provision

Unable to determine exactly what is
being asked here. Ethernet Local
Access and Internet Service were
answered earlier in this response for
Admin and Data Center.

PRICING SHEET: NIGP CODE 2066401

Vendor Number:

Certificates of Insurance

Contract Period:

2011000420 0

Required

To cover the period ending March 31, 2016.




